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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
 

SECTION J – LIST OF ATTACHMENTS 
 

ATTACHMENT J-2: SUMMARY OF CONTRACT DELIVERABLES 

 

# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

1  C.2.1 Transition Plan Approval 15 days after NTP 

2  C.2.1(2) Interface Agreements Information 90 days after NTP 

3  C.2.1(3) 
Continuity of Procedures and 
Plans 

Information 90 days after NTP 

4  C.2.2 Transition Status Reports Information 
Every Friday during 
Contract Transition 

5  C.2.3 
Permits/memorandums 
change plan 

Information 90 days after NTP 

   Information  

6  C.2.4 
Statement of Material 
Differences 

Information 90 days after NTP 

7  C.2.5 
Identification of Property 
Inventory Discrepancies 

Information 90 days after NTP 

8  C.2.7(1) 
Matrix of Personnel 
Interfaces (Zipper Plan) 

Information 90 days after NTP 

9  C.2.7(2) 
Matrix of Personnel 
Interfaces (Zipper Plan) - 
Update 

Information 
Within two weeks  
after an update is 
made 

10  C.2.8 
Inter-contractor ordering and 
financial agreements 

Information As needed 

11  C.2.9 
Conduct a self-assessment 
of its completion of transition 
activities 

Information 
Prior to end of 
transition period 

12  C.2.10 
Contractor’s Executive 
Summary 

Information 2 days after NTP 

13  
C.3.1.1(1) 
H.73 

Contract Performance 
Baseline (CPB) 

Approval 90 days after NTP 

14  C.3.1.1(2) 
Integrated Priority List 
(rolling Three Year Plan) 

Approval Annually in July 

15  
C.3.1.2 and 
DOE O 413.3B 

Risk Management Plan Approval 90 days after NTP 

16  C.3.1.4(1) 
30%, 60%, 90% and Final 
Designs 

Approval As needed 

17  C. 3.1.4(2) As-built designs Approval 
45 days after project 
completion 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

18  C. 3.1.4(3) 
Long-term Monitoring and 
Maintenance Requirements 

Approval 
45 days after project 
completion 

19  C.3.1.5 
Contractor Progress/Status 
Report 

Information 
Monthly  per 
Attachment J-11 

20  C.3.3.1 ISMS Description  Approval No date specified 

21  C.3.3.2 
Environmental, Safety, 
Health, and Quality 
(ESH&Q) Program Plan 

Approval No date specified 

22  
C.3.3.2(2) 
H.42 

Worker Safety and Health 
Program (WSHP) 

Approval No date specified 

23  C.3.3.2(3) 
Report on Metrics and 
Statistics on the Safe 
Execution of Work 

Information 
At least monthly (no 
day specified) 

24  C.3.3.2(4) 
Annual Worker Safety and 
Health Report  

Information 
Annually by December 
31 

25  C.3.3.2(5) 
Occupational Medical 
Program Plan   

Approval No date specified 

26  C.3.3.5(1) 
Nuclear Safety Culture 
Metrics Reports – Monthly 
and Annual Assessment 

Information 

10th calendar day of 
the following month 

Annual Assessment 
date up to the 
Contractor 

27  C.3.3.5(2) Radiation protection program Information 
Before conducting 
radiological work 

28  C.3.3.5(3) 
Changes to Existing Safety 
Basis  

Approval As necessary 

29  C.3.3.5(4) 

DOE Order 420.1C 
Exemption for Fire 
Protection for the current TA-
54 facilities 

Approval by EM-HQ No date specified 

30  C.3.3.6(1) 
Emergency Management 
Plan  

Approval No date specified 

31  C.3.3.6(2) 
COOP Plan and a Continuity 
Readiness Assurance Plan 

Approval No date specified 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

32  C.3.4.2(1) 
Sampling Management 
Program 

Approval 90 days after NTP 

33  
C.3.4.2(2) and 
C.3.5.3 

Standard Operating 
Procedures for Sampling 
Management. Significant 
changes to these procedures 
shall also be submitted to 
EM-LA 

Acceptability No date specified  

34  C.3.4.4 

Interface Agreement with the 
NNSA M&O Contractor for 
Radiation Protection 
Program 

Information No date specified 

35  C.3.4.5 

Annual updates to the 2016 
Consent Order Appendix A 
indicating progress, 
campaigns, and NMED 
acceptance 

Information 
Before the end of 
each FY 

36  C.3.5.1(2) 
Quality Assurance Plan 
(QAP) 

Approval 90 days after NTP 

37  C.3.5.5(1) Records Management Plan Approval 60 days after the NTP 

38  C.3.5.5(2) 
Image Quality Statistical 
Sampling Plan 

Approval 60 days after the NTP  

39  C.3.5.5(3) 
Vital (Essential) Records 
Plan and Inventory 

Approval 
120 days after the 
NTP, updated 
annually thereafter 

40  C.3.5.5(4) Records Disposition Plan Approval 
Within 120 days of 
NTP 

41  C.3.7.2(1) 
Information Security (IS) 
procedures 

Approval 
Before end of 
transition period 

42  C.3.7.2(2) 
Operations Security 
(OPSEC) procedures 

Approval 
Before end of 
transition period 

43  C.3.7.2(3) 

Federal Information 
Processing Standard (FIPS) 
Publication 199 Risk 
Assessment for each IT 
System it Intends to Operate 

Approval 
(Authorization to 
Operate) 

180 calendar days 
after Completion of 
Contract Transition 

44  C.3.8.4 
Expected quantity of spaces 
for personnel beyond what 
was provided as GFSI 

Information As needed 

45  
C.4.1.3.1, 
C.4.1.3.2, and 
C.4.4 

Report of costs collected and 
paid through contractual 
arrangements with the 
NNSA M&O Contractor for 
Newly-Generated TRU 

Information As needed 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

Wastes and Pit 38 and 37 
Disposals 

46  C.4.1.4 

Method of retrieving waste 
containers from Trenches A-
D based on inspection and 
radiation surveys 

Approval No date specified 

47  C.4.1.8 

Exemption Requests for the 
use of Commercial Disposal 
Facilities per DOE Manual 
435.1-1 

Approval As needed 

48  C.4.8 
DOE Project Completion 
Reports for waste stream 
retrievals 

Information No date specified 

49  C.5.3.1 
GW Data Review 
Notifications 

Approval 
15th day of each 
month 

50  C.5.3.2 
GW Monitoring Reports - 
Periodic 

Information 

Quarterly on 
November 30, 
February 28, May 31, 
and August 31 

51  C.5.3.3 IFGMP - Annual Update Approval Annually   

52  C.5.3.4 
County of Los Alamos SAP - 
Annual Update 

Approval Annually 

53  C.5.3.5 
Santa Fe County SAP - 
Annual Update 

Approval Annually 

54  C.5.3.6 
Appendix A SAP for the 
Pueblo of San Ildefonso - 
Annual Update 

Approval Annually 

55  C.5.3.7 
General Facility Information 
Document - Triennial Update 

Approval 
Next required 
submittal in 2017 

56  C.5.3.8 
Groundwater Aquifer 
Contaminant Maps and Fact 
Sheets 

Information Annually on March 1 

57  C.6.1.1 Drilling work plans (DWP) Approval 
As required for each 
drilling activity 

58  C.6.1.6 
Final Well Configuration 
Design 

Approval 
As required prior to 
each well installation 

59  C.6.3(1) 
Well completion summary 
Fact Sheet 

  Approval 
30 days of completion 
of each regional 
aquifer well 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

60  C.6.3(2) Well Completion Report Information 

Within 120 days clock 
for regional aquifer 
wells beginning 30 
days after well 
completion 

61  C.6.4.5 
Rehabilitation Plan for 
Regional Monitoring Wells 
CdV-R-37-2 

Approval No date specified 

62  C.6.4.6 
Plug and Abandonment 
Plans 

Approval No date specified 

63  C.7.1.1(1) 
Compliance Metrics for the 
NPDES Individual Permit for 
Stormwater 

Information 
Not defined but 
annually (no date 
specified) 

64  C.7.1.1(2) 

Responses to the NMED 
Compliance Evaluation 
Inspections for the Individual 
Permit for Stormwater 

Redistribution to 
NMED 

No date specified 

65  C.7.1.2 
Annual storm water 
performance report for LA 
and Pueblo Canyon Wetland 

Information April 30 of each year 

66  C.7.2(1) 

Los Alamos/Pueblo Canyon 
Watershed Sediment 
Transport Mitigation Project 
performance monitoring 
report  – Annual Update 

Approval April 30 of each year 

67  C.7.2(2) 
Sandia Canyon Wetland 
Performance Report – 
Annual Update 

Information April 30 of each year 

68  C.8.2.4 

Final Alternative Compliance 
Requests under the NPDES 
Individual Permit for 
Stormwater 

Approval As necessary 

69  C.8.3 
Draft Individual Permit for 
Stormwater Renewal  

Approval 
No date specified (Fall 
2020) 

70  C.8.5(1) IP SDPPP Annual Update Approval May 1 of each year 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

71  C.8.5(2) IP Annual Report Approval March 1 of each year 

72  C.8.5(3) 
Sample Implementation Plan 
(SIP) 

Approval March 1 of each year  

73  C.9.1.2(1) 
RDX Remedy Completion 
Report (RCR) for the 
Surface CMI 

Approval No date specified 

74  C.9.1.2(2) 

Annual Progress Report for 
Corrective Measures 
Evaluation/Corrective 
Measures Implementation 
for Consolidated 

Information 
Annually, by 
November 30 

75  C.9.1.5 
RDX Corrective Measures 
Evaluation (CME) Report 

Approval 
Within 160 days of 
completion of study 

76  C.9.2 
RDX Corrective measures 
implementation plan (CMIP) 

Approval No date specified 

77  C.9.4 
RDX Remedy Performance 
Annual Report 

Approval 
Within 80 days of the 
end of the monitoring 
period 

78  C.9.6 Remedy Operational Plan Approval No date specified 

79  C.10.1.1 
Cr Annual performance 
report of the IM for plume 
control. 

Approval 
Within 80 days of 
monitoring period 
completion 

80  C.10.2 
Field Pilot Treatability Test 
Plan for Chromium 

Approval No date specified 

81  C.10.5 
Cr Corrective Measures 
Evaluation (CME) Report 

Approval 
Within 160 days of 
completion of study 

82  C.10.8 
Cr Corrective measures 
implementation plan (CMIP) 

Approval No date specified 

83  C.10.11 
Cr Annual Performance 
Report 

Approval 
Within 80 days of 
monitoring period 
completion 

84  C11.1.2 
Investigation Work Plan 
(IWP) 

Approval As required 

85  C11.1.8 Investigation Reports (IRs) Approval As required 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

86  C.11.2.1(1) 
Biennial asphalt monitoring 
and removal activities and 
report 

Approval 
December of each 
biennial year 

87  C.11.2.1(2) Access Agreements  Approval As needed 

88  C.11.2.2 
Phase II Investigation Report 
for Upper Los Alamos 
Canyon Aggregate Area 

Approval No date specified 

89  C.11.2.4 

Delta Prime Site Aggregate 
Area Supplemental 
Investigation report (SIR) to 
adequately address NMED 
concerns and comments in 
the NOD 

Approval As required 

90  C.11.2.5 
IR and CoCs Middle Los 
Alamos Canyon Aggregate 
Area 

Approval As required 

91  C.11.2.6 
IWP and IR for Upper 
Sandia Canyon Aggregate 
Area 

Approval As required 

92  C.11.2.8 

IR and CoCs or required 
remediation Upper 
Mortandad Canyon 
Aggregate Area 

Approval As required 

93  C.11.2.11 

IR and CoCs or required 
remediation Upper Cañada 
del Buey Canyon Aggregate 
Area 

Approval As required 

94  C.11.2.14 
IR and CoCs for 
Starmer/Upper Pajarito 
Canyon Aggregate Area 

Approval As required 

95  C.11.2.15 

Two mile Canyon Aggregate 
Area IR following all site 
completions, and submit 
CoC 

Approval As required 

96  C.11.2.16 

Three mile Canyon 
Aggregate Area IWP, IR 
following all site completions, 
and submit CoC 

Approval As required 

97  C.11.2.17 

Lower Pajarito Canyon 
Aggregate Area IR following 
all site completions, and 
submit CoC 

Approval As required 

98  C.11.2.18(1) 
IWP for TA-14, prepare and 
submit a final Phase II IR, 

Approval As required 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

and submit remaining CoCs 

99  C.11.2.18(2) 
TA 15 IR and submit for 
remaining CoC  

Approval As required 

100  C.11.2.18(3) 
TA 16 IR and submit for 
remaining CoC  

Approval As required 

101  C.11.2.19 
IR for Upper Water Canyon 
Aggregate Area 

Approval As required 

102  C.11.2.20 
IR and COCs Lower Water 
Canyon & Indio Canyon 
Aggregate Area 

Approval As required 

103  C.11.2.21 
CoCs Potrillo/Fence Canyon 
Aggregate Area 

Approval As required 

104  C.11.2.22 
IR and COCs North Ancho 
Canyon Aggregate Area 

Approval As required 

105  C.11.2.23 
IR and COCs South Ancho 
Canyon Aggregate Area 

Approval As required 

106  C.11.2.24 
IR and COCs Chaquehui 
Canyon Aggregate Area 

Approval As required 

107  C.11.2.25 

Comment responses to 
NMED-HWB, revise SIR, 
and complete COCs S-Site 
Aggregate Area 

Approval As required 

108  C.11.2.26 

Comment responses to 
NMED-HWB, revise SIR, 
and complete COCs TA-49 
Inside Nuclear 
Environmental Site 

Approval As required 

109  C.11.2.27 

Comment responses to 
NMED-HWB, revise SIR, 
and complete COCs TA-49 
Outside Nuclear 
Environmental Site 

Approval As required 

110  C.12.1.3 IWP MDAs Approval As required 

111  C.12.1.6 Clearance of Cultural Sites Approval As required 

112  C.12.1.8 
IRs with human health risk 
assessments compared with 
cleanup standards 

Approval As required 

113  C.12.1.9 CME MDAs Approval As required 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

114  C.12.1.12 Remedy Completion Report Approval As required 

115  C.12.1.13 
COC s and Removal from 
HWF Permit 

Approval As required 

116  C.12.2.1(1) 
Project plan MDA-A 
General’s Tanks Removal 

Approval As required 

117  C.12.2.1(2) 
IWP for the MDA-A Pits and 
Trenches Characterization 

Approval No date specified 

118  C.12.2.1(3) 
CMIP for MDA-A remedy 
and supporting safety basis 
changes 

Approval No date specified 

119  C.12.2.2(1) 
Annual effectiveness 
monitoring report for SVE at 
MDA-C 

Approval No date specified 

120  C.12.2.2(2) 

Radiological Dose 
Assessment Documents and 
other radiological design 
criteria documents 

Review As required 

121  C.12.2.2(3) 

CMIP for MDA-C, 
environmental evaluation 
documentation, and safety 
basis changes 

Approval No date specified 

122  C.12.2.3(1) 
Semi-annual Summary 
Report of SVE at Area G 

Approval As required 

123  C.12.2.3(2) 

CME, dose assessment and 
other radiological design 
criteria documentation, 
safety basis changes, and 
CMIP for MDA-G 

Approval No date specified 

124  C.12.2.4 

CME, dose assessment and 
other radiological design 
criteria documentation, 
safety basis changes, and 
CMIP for MDA-H 

Approval No date specified 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

125  C.12.2.5 

CME, dose assessment and 
other radiological design 
criteria documentation, 
safety basis changes, and 
CMIP for MDA-L 

Approval No date specified 

126  C.12.2.6 

CME, dose assessment and 
other radiological design 
criteria documentation, 
safety basis changes, and 
CMIP for MDA-T 

Approval No date specified 

127  C.12.2.7 

CME, dose assessment and 
other radiological design 
criteria documentation, 
safety basis changes, and 
CMIP for MDA-AB 

Approval As required 

128  C.13.2 Phase-Out Transition Plan  Approval 

At least 60 days prior 
to the end of the Base 
Period or Option 
Period 2 (if exercised) 
or as notified by the 
CO 

129  C.13.3(1) Contract Closeout Plan Approval 

At least 60 days prior 
to the end of the Base 
Period or Option 
Period 2 (if exercised) 
or as notified by the 
CO 

130  C.13.3(2) 
Contractor Self- Assessment 
Report  

Information 
Within 30 days of the 
completion of the 
contract term 

131  H.5 A 
Contractor Employee 
Compensation Plan  

Approval 
At the end of the 
Contract Transition 
Period 

132  H.5 C 

(1) Annual Contractor 
Salary-Wage Increase  
Expenditure Report 

Information 
30 days after the end 
of the CIP year 

(2) List of the top five highly 
compensated executives 

Information 

At the time of NTP 
and at the time of any 
subsequent change to 
their total 
compensation   

(3) Annual Report of 
Compensation and  Benefits 
in iBenefits 

Information 
Annually – No later 
than March 1 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

133  H.5 D 

(4)(a)(i) Major Compensation 
program design changes. 

Approval As required 

(4)(a)(ii) Variable pay 
programs/incentives 

Approval 
Prior to 
implementation 

(4)(a)(iii) Notification of 
planned increases and 
position to market data if 
contractor meets criteria  

Approval 
Prior to 
Implementation1st day 
of the CIP cycle 

(4)(a)(iv) Compensation 
Increase Plan if contractor 
does not meet criteria in  

Approval 
Annually if Criteria in 
(4)(a)(iii) is not met  

(4)(a)(vi) Top Contractor 
Official and Key Personnel 
Salary Actions when change 
to the compensation or 
anytime a key personnel is 
replaced 

Approval As required 

134  H.5 E(3) 

(3)(a) Ben-Val study  Information 
Every two years for 
each benefit tier 

(3)(c) Employee Benefits 
Cost Study Comparison 

Information  Annually 

135  

H.5. E(4) 

Corrective Action Plan - 
When net benefit value 
exceeds the comparator 
group by 5% 

Approval As required 

H.5. E(5) 

Analysis of specific plan 
costs - When average total 
benefit  per capita cost 
exceeds comparator group 
by 5% or total benefit cost as 
a percent of payroll 

Information As required 

136  H.5 G(2) Limited-scope audit Information 
Annually except every 
third year 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

H.5 G(2) 

Copy of the qualified trustee 
or custodian’s certification  

When limited-scope 
audits are completed 

Full-scope Audit Every 3 years 

137  H.5 G(6) 
Pension Management Plan 
Submitted into iBenefits 

Information 
January 31 of each 
year  

138  H.5 I(1) Actuarial Valuation Reports Information 
Submitted by the due 
date for filing IRS 
Form 5500 

139  H.5 I(2) 
Forms 5500 
 

Information 
Upon submittal to the 
IRS 

140  H.5 I(3) Forms 5300 Information 
Upon submittal to the 
IRS  

141  H.5 J 
Changes to Pension Plans 
that increase costs 

Approval 

At least sixty (60) days 
prior to the adoption of 
any changes to a 
pension plan that 
increase costs 

142  H.5 J(2) 
New benefit plans and 
changes to plan design  or 
funding methodology  

Approval 

At least sixty (60) days 
prior to the adoption of 
a new plan or changes 
to plan design or 
funding methodology 

143  

H.6 B(1) 

Threshold factors for the 
Contractor’s Defined Benefit 
Pension Plan Meeting Test 
Requirements for following 
Two Plan Years 

Approval 
Before beginning of 
Plan Year 2. 

H.6 B(2) 
Failure to meet test 
requirements (Corrective 
action plan) 

Approval 

Upon identification by 
the Contractor that the 
Defined Benefit 
Pension Plan may not 
meet testing 
requirements for the 
current plan year and 
the following plan year 

144  

H.7 A(1)a 

List of personnel responsible 
for transitioning incumbent 
workforce and for developing 
transition agreements.  

Information 
Within ten days after 
NTP 

H.7.A(1)b 

Description of all transition 
agreements with LANS to 
ensure compliance with 
Clause H.4 during the 

Information 
Within ten days after 
NTP 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

Contract Transition Period 

145  H.7 A(1)c 

Draft communication plan 
regarding implementation of 
the requirements of Clauses 
H.4 and H.5 

Information 
Within ten days after 
NTP 

146  

H.7 A(2)a Draft WF Transition Plan Information 15 days after NTP 

H.7 A(3) Final WF Transition Plan Approval 30 days after NTP 

H.7 A(4) 

Provide copies of the Final 
transition agreements with 
LANS to ensure compliance 
with Clause H.4 

Approval 60 days after NTP 

147  H.7 A(2)b 
Develop Final written 
communication plan with 
LANS 

Information 15 days after NTP 

148  H.7 A(5) 
Submit report regarding the 
Implementation of the hiring 
preferences 

Information 

Weekly during 
Contract Transition or 
less frequently if 
requested by the 
Contracting Officer  

149  

H.7 B 
Draft Benefits Transition 
Plan  

Approval 
On or before the last 
day of the 90 day 
transition period  

H.7B(d) 

Description of the necessary 
transactions and a schedule 
for when the benefit plan will 
be developed and assets 
transferred 

Approval 
On or before the last 
day of the 90 day 
transition period 

150  H.7 2(a)1 

List of Contractor personnel 
who will be responsible for 
the transition of the existing 
benefit plans or the 
development of new benefit 
plans 

Information 
Within ten days after  
NTP 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

H.7 2(a)3 

Provide estimated costs and 
detailed breakouts of the 
costs to accomplish 
workforce and benefits 
transition activities 

Information 
Within ten days after  
NTP 

151  H.7 2(b) 

Provide CO a list of the 
information that the 
Contractor has requested 
from LANS pertaining to the 
existing benefit plans 

Information 
Within 15 days after  
NTP 

152  

H.7 2(c)1 
Final Draft Benefits 
Transition Plan 

Information 
Within 20 days after  
NTP 

H.7.2(c)2 

Detailed description of plans 
and processes for 
compliance with H. 4 and 
H.5 

Information 
Within 20 days after  
NTP 

H.7.2(c)3 

Submittal of Minutes from 
tele video, teleconference or 
in person meetings with 
LANS Benefits 
Administrators to Contracting 
Officer 

Information 
Contracting Officer 
within two days of the 
meeting 

153  H.7 2(d) 
Final written Benefits 
Transition Plan 

Approval 
Within 30 days after  
NTP 

154  

H.7 2(e)3(i) 

Draft copies of the transition 
agreements with the 
incumbent contractors to 
ensure compliance with 
Clause H.5 

Information 
Within 45 days after  
NTP 

H.7 2(e)3(i) 

Draft or proposed final 
versions of any new defined 
benefit and defined 
contribution of the pension 
plans and other benefit plans 

Information 
Within 45 days after  
NTP 

H.7 2(e)3(ii) 

Draft restated benefit plans 
and draft Summary Plan 
Descriptions (SPDs) for 
pension and other benefit 
plans sponsored by the 
incumbent contractors 

Information 
Within 45 days after  
NTP 
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EM-LA Action 

 

Contract Deliverable 

Due Date 

155  H.7 2(f) 

Submit final versions of 
transition agreements with 
the incumbent contractors to 
ensure compliance with 
Clause H.5, restated benefit 
plans and SPDs for pension 
and other benefit plans 
sponsored by the incumbent 
contractors, and any new 
defined benefit and defined 
contribution pension plans 
and other benefit plans 

Approval 
No Later than 60 days 
after  NTP 

156  

H.7 2(h)1 

Upon Contracting Officer 
Request, Documents relating 
to benefit plans offered to 
Contractor Employees 

Information 

After the Contract 
Transition Period and 
remaining period of 
performance 

H.7 2(h)2 

Upon Contracting Officer 
Request, Any and all other 
documents pertaining to 
implementation of and 
compliance with 
implementation of the 
compensation and benefit 
programs identified in 
Clause H.5 

Information 

After the Contract 
Transition Period and 
remaining period of 
performance 

H.7 2(h)3 

Timely data responses to 
Departmental annual and ad 
hoc pension and PRB data 
requests 

Information 

After the Contract 
Transition Period and 
remaining period of 
“within the timeframe 
specified by the 
Contracting officer or 
within one calendar 
day if no timeframe is 
specified 

157  H.9(B) 
Economic bargaining 
parameters 

Approval 

Prior to the Contractor 
entering into the 
collective bargaining 
process 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

H.9(E) 

Notification to DOE of 
matters of interest including 
organization actions, Unfair 
labor practice charges, etc. 

Information Upon occurrence 

H.9(F) 
Notification to DOE of any 
planned or actual strike 
and/or work Stoppage 

Information 
Prior to and/or upon 
occurrence 

158  H.9 (G) 
Copy of all arbitration 
decisions 

Information 
Within one week of 
receipt of the decision 

159  H.9 (H) 
Report of Settlement in 
iBenefits 

Information 

After ratification of a 
collective bargaining 
agreement during next 
open quarter 

160  H.9 (I) 

Semi-annual report on 
grievances for which further 
judicial and/or administrative 
actions are anticipated,all 
final step grievances, and 
Information on all arbitration 
requests 

Information 
June 30 and 
December 31, of each 
year 

161  H.9 (l) 
Provide information on all 
arbitration requests 

Information 
Immediately upon 
receipt of request 

162  H.10 (c) 

Workforce restructuring plan 
(Specific Plan) if workforce 
will be reduce by 50 or more 
due to involuntary separation 
or 100 or more through 
involuntary and/or voluntary 
separation 

Approval 

At least 60 days in 
advance of the first 
communication 
planned to be given to 
the employees and 
the public 

163  H.10 (g) 

Perform an Adverse impact 
analysis (also known as a 
diversity analysis) when 
involuntary separations will 
affect more than 50 
employees in a rolling 12 
month period 

Information 

Prior to notification of 
employees selected 
for involuntary 
separation 
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# Deliverable 
EM-LA Action 

 

Contract Deliverable 

Due Date 

164  H.10 (j) 
Provide Actual and projected 
workforce reductions in 
iBenefits 

Information 
No later than March 
15th of each year 

165  H.11 (c) 

Standard Form 98 (e98), 
Notice of Intention to Make a 
Service Contract and 
Response Notice   

Information and 
submittal to 
Department of Labor 

Upon determination of 
subcontract being 
covered by Service 
Contract Labor 
Standards 

166  H.11 (e) 
Prepare and submit DBA 
Semi-Annual Enforcement 
Report in iBenefits 

Information 
April 21 and October 
21 of each year  

167  H.12 (a) 

Submit New compensation 
policies and all initial 
proposals for self-insurance  

Approval 
Prior to 
Implementation 

Copies of renewal for 
workers’ compensation 

Information TBD   

168  

H.12 (c) 
Settlement claims above the 
threshold to DOE 

Approval 
 
All settlement claims 
of $100,000 or more 
must be approved 
by the Contracting 
Officer. 

Prior to settlement 

H.12 (d) 
Significant changes to 
Workers Compensation 
coverage 

Approval 
Prior to 
Implementation 

169  H.15 (d)1 
Contractor shall disclose its 
estimating system in writing. 

Approval 
No later than 60 days 
after contract NTP 
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EM-LA Action 

 

Contract Deliverable 

Due Date 

170  H.16 (e) 

Notification of all proposed 
changes to the EVMS 
procedures and the impact 
of those changes - DOE will 
advise the Contractor of the 
acceptability of such 
changes as soon as 
practicable. 

Approval 
Prior to 
implementation 

171  H.16 (h) 
Notification if Capital Project 
is Over-target baseline or 
over-target schedule 

Approval 
When indicated by 
contract performance 

172  H.17 (b) 

Provide written 
documentation to CO that 
accounting system meets 
the system criteria  

Approval 
No later than 60 days 
after NTP 

173  H.18 (b) 
Provide written document to 
CO purchasing system 
meets the system criteria 

Approval 
No later than 60 days 
after NTP 

174  

H.19 (b) and 
Section I clause 
FAR 52.245-1, 
Government 
Property 

Provide written 
documentation to CO that 
property management 
system meets the system 
criteria  

Approval 
No later than 60 days 
after NTP 

175  H.31 
Organizational Conflict of 
Interest (OCI) Management 
Plan (Plan) 

Approval 10 days after the NTP 

176  H.38 (a) 

Diversity plan Approval 
Within sixty (60) 
calendar days after 
the NTP 

Implementation of Diversity 
Plan 

Approval 
Within thirty (30) 
calendar days of 
approval 

177  H.40 

Draft copy of all 
communications or releases 
of information to the public, 
the media, or Members of 
Congress  

Approval 
at least 7 calendar 
days prior to the 
planned issue date 

178  H.42(b) 
Individual subcontracting 
plan and any changes to the 
master subcontracting plan 

Approval 

Prior to the beginning 
of each Government 
fiscal year, or other 
period as required by 
the Contracting Officer 
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EM-LA Action 

 

Contract Deliverable 

Due Date 

179  H.51 (c) 

Copy of a written agreement 
from each of its employees 
who are granted access to, 
or furnished with, 
confidential information, 
whereby the employee 
agrees that he or she will not 
discuss, divulge, or disclose 
any such information 

Information  As required 

180  H.60 1(e) 
Copies of all insurance 
policies or insurance 
arrangements 

Information 
30 days after the 
purchase date 

181  H.60 2(a) 
Annual experience reports 
for each type of insurance 

Information  Annually 

182  H.60 2(b) 
Annual report of insurance 
costs and/or self-insurance 
charges 

Information  Annually 

183  H.67 
Quality Assurance Plan 
(QAP) 

Approval 
 
 
Approval (updates) 

Prior to 
commencement of 
work affecting nuclear 
safety. 
 
Annually review and 
update as appropriate 

184  H.68 (c) 

Draft permit applications and 
other regulatory materials 

Approval 

90 days prior to the 
date they are to be 
submitted to the 
regulatory agency 

Final regulatory documents 
to DOE 

30 days prior to the 
date of submittal to 
the regulatory 
agencies for DOE’s 
final review 

185  H.68 (d) 
Environmental permits, 
authorizations, and 
regulatory approvals 

Information 
Upon receipt from the 
regulatory agency 

186  H.73 (C) 
Project Controls System 
Description (PCSD) 

Approval 
During the Contract 
Transition Period 

187  H.73 (D)(2)(a) Final CPB Approval 
Six months after the 
Contract Transition 
Period 

188  H.73 (D)(2)(d) 
Monthly status reports 
regarding the CPB 

Information Monthly 
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EM-LA Action 
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Due Date 

189  

H.73 (D)(4)(c) CPB change proposal Approval Concurrently with a 
change proposal 
within 60 days of the 
issuance of a change 
order by DOE 

190  

H.73 (D)(6) Monthly Performance Report Information Not later than the five 
business day prior to 
the end of each 
calendar month 

191  H.75(a) 
Legal Management Plan that 
meets the requirements of 
10 CFR 719.12 

Approval  Within 60 days of NTP 

192  H.75(a) 

Annual legal budget to 
Department Counsel  

Information 
Submit with the Legal 
Management Plan 

Report to Department 
Counsel comparing its 
budgeted and actual legal 
costs 

Information  

Within 30 days of the 
conclusion of the 
period covered by 
each annual legal 
budget 

193  I.31 

Changes to asset valuations 
or any other cost changes 
have occurred or are certain 
to occur as a result of a 
change in ownership. 

Approval Within 30 days 

194  I.I.9 
OMB Standard Form LLL, 
Disclosure of Lobbying 
Activities 

Information 

Within 30 days of the 
end of the calendar 
quarter in which a 
change occurs 

195  I.10 
Code of Business Ethics and 
Conduct 

Information Within 30 days of NTP 

196  I.15 
Reporting Executive 
Compensation and First-Tier 
Subcontract Awards 

Information 
Within 30 days of NTP 
and annually 
thereafter 
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Due Date 

197  I.20 
Update of Publicly Available 
Information Regarding 
Responsibility Matters 

Information Semi-annually 

198  
I.65 
I.69 

Affirmative Action Plan for 
Females & Minorities 

Approval 
Within 30 days of NTP 
and updated annually 
by September 30 

199  I.65 
Equal Employment Report 
(EEO-1) 

Information 
Annually by 
September 30 

200  
I.68 
I.69 

Affirmative Action Plan for 
Veterans and Workers with 
Disabilities 

Information 

Within 30 days of 
NTP, and updated 
annually by 
September 30 

201  I.70 
Federal Contractor Veterans’ 
Employment Report (VETS-
100A Report) 

Information 
Annually by 
September 30 

202  I.78 

Annual Reports on the 
Product Types and Dollar 
Value of Any USDA-
Designated Biobased 
Products Purchased by the 
Contractor During the 
Previous Fiscal Year 

Information 
Annually by October 
31 

203  
I.81 
DOE O 350.1 
10 CFR 707 

Workplace Substance Abuse 
Program 

Approval 

Within 30 days of 
NTP, and updated 
annually thereafter or 
when significant 
changes occur 
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204  
I.81 
DOE O 350.1 
10 CFR 707 

Workplace Substance Abuse 
Plan Reports 

Information Semi-annually 

205  
DOE O 350.1 
 

Employee Assistance 
Program Implementation 
Plan 

Information Within 60 days of NTP 

206  I.134 Bankruptcy Notification Information 

As applicable within 5 
days of the initiation of 
the proceeding 
relating to the filing 

207  I.138 Consent to Subcontract Approval As required 

208  I.140 
Reports of results for 
periodic physical inventories 
of property 

Information 
Annually by 
September 30 

209  I.140 
Input automated data into 
the Property Inventory 
Database System 

Information 
Annually by 
September 30 

210  I.140 
Reports of loss, damage, 
destruction, or theft of 
property 

Information 
As soon as facts 
become known 
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Due Date 

211  I.140 
Final property inventory for 
physically completed or 
terminated contracts 

Information 

60 days prior to 
contract completion or 
upon notice of 
termination 

212  
41 CFR 102-
39.85 

Annual Report of Sales and 
Exchange Transactions 

Information 
Annually within 90 
days after the close of 
each fiscal year 

213  
41 CFR 102-
36.295 

Property Furnished to Non 
Federal Activities 

Information Annually 

214  

41 CFR 102-
34.345 
41 CFR 109-
38.9 

Motor Vehicle Fleet Reports Information Annually 

215  DOE O 442.1A 
Employee Concerns 
Program 

Approval Within 30 days of NTP 

216  DOE O 226.1 
Contractor Assurance 
System description 

Approval Within 60 days of NTP 

217  DOE O 232.2 
Occurrence Reporting 
Processing System (ORPS) 
Reports 

Information As required 

 

 


